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DESCRIPTION.  Evaluate and tabulate pavement repair needs, develop a repair referencing
system, and mark out repair boundaries.

MATERIALS.  None specified.

CONSTRUCTION DETAILS.

Reference Slabs.  Reference the pavement slabs within the project limits and mark every fifth slab
(maximum) with a unique designation visible from a shoulder.  Maintain the referencing system
throughout the project duration.  Re-mark slabs with the same designations after diamond grinding,
if necessary.  Mark and maintain plan stationing on or near the pavement to correlate repairs to the
plans.

Pavement Evaluation and Mark out.  Coordinate evaluation and mark out to ensure the Engineer’s
presence.  Recommend a repair type and limits for each repair area identified in the contract
documents.  Use the repair items, quantities, and limits in the contract documents as a starting
point for the repair recommendations.  Modifying or grouping repairs is subject to the approval of
the Engineer.  Mark the repair type and limits on the pavement after approval by the Engineer.

After repair types and limits are marked out, develop a repair table including station, slab
designation, repair type, and quantity for the Engineer’s review and verification.  If repair types are
detailed in the contract plans, note additions, deletions, and changes from the plans.  The Engineer
will review the repair table within two business days of receipt.  Modify the table until it meets the
Engineer’s approval and note any unresolved differences with the Engineer in repair type or
quantity.  Refer to the appropriate specifications for quantity determination.

Make no repairs until the Engineer approves the repair table and mark outs.  Do not alter the table
or mark outs without the Engineer’s approval.  Any alteration, addition, or subtraction requires re-
submission and approval of the Engineer.

Full Depth Repair Joint Layout.  Transverse joint layout for full depth repairs is the Contractor’s
responsibility.  Submit a proposed layout for multiple slab replacements and modify it, if necessary,
until it meets the Engineer’s approval.
 
METHOD OF MEASUREMENT.  Lump sum.

BASIS OF PAYMENT.  In the unit bid price include the cost of all labor, materials, and equipment
necessary to evaluate, mark out, and tabulate concrete pavement repairs.  No additional payment
will be made for re-tabulating or re-marking concrete repairs.


